
Project:

Becker Construction, 
Inc.

Lacey Construction, Inc.
Midwest Underground, 

Inc.
TCW Construction, Inc.

Brester Construction, 
Inc.

Nelson - Hill Contracting Sandquist Construction
Ronco Construction 

Company

1 General Requirements $12,957.00 $28,938.00 $36,000.00 $15,886.77 $31,042.00 $34,077.00 $53,118.00
2 Existing Conditions NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED
3 Concrete $49,356.00 $25,875.00 $39,778.00 $46,157.32 $37,633.00 $42,411.00 $52,569.00
4 Masonry NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED
5 Metals $4,622.00 $11,229.00 $1,460.00 $15,686.54 $9,012.00 $12,367.00 $4,280.00
6 Woods, Plastics and Composites $75,659.00 $90,820.00 $94,272.00 $100,565.36 $68,357.00 $74,280.00 $72,534.00
7 Thermal and Moisture Protection $11,426.00 $3,512.00 $2,725.00 $2,271.23 $38,326.00 $17,612.00 $21,139.00
8 Openings $7,776.00 $7,385.00 $6,348.00 $9,535.75 $9,150.00 $7,994.00 $7,468.00

Bidders

BID TABULATION SHEET

Eagle Salt Storage Building (Building No. 11701)

AFE K-116
Bid Opening March 18th 2010 3:30PM
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8 Openings $7,776.00 $7,385.00 $6,348.00 $9,535.75 $9,150.00 $7,994.00 $7,468.00
9 Finishes $5,074.00 $5,998.00 $8,975.00 $7,524.13 $8,020.00 $12,780.00 $5,822.00
10 Specialties NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED
11 Equipment NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED
12 Furnishings NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED
13 Special Construction NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED
14 Conveying Systems NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED
21 Fire Suppression NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED
22 Plumbing NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED
23 HVAC NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED
25 Integrated Automation NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED
26 Electrical $13,338.00 $13,296.00 $16,075.00 $15,268.36 $14,050.00 $13,738.00 $12,350.00
27 Communications NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED
28 Electronic Safety and Security NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED
31 Earthwork $5,184.00 $5,151.00 $5,950.00 $7,163.52 $9,010.00 $9,340.00 $8,000.00
32 Exterior Improvements NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED
33 Utilities NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED

$185,392.00 $192,204.00 $211,583.00 $220,058.98 $224,600.00 $224,599.00 $237,280.00 $260,500.00Total Bid

110 110 100 Not Listed 110 120 120 120
X X X X X X X X
X X X X X X X X

Bid not written in Words; 
Calendar Days Not Listed

Breakdown does not equal 
Total Bid.

Breakdown does not equal 
Total Bid.

No Breakdown Provided. 
Pricing given for alternate.

General Notes:

Project Completion (Calendar Days)
Bid Bond
Addenda Received

Irregularities
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